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MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

HAWKER ENTERPRISES LLC
HAWKER ENTERPRISES, LLC
PO BOX 911747
ST. GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

500Equal Opportunity Training00830001U 5,000.00 5,000.0010.0010.00 5,000.00Hour 10.001
1Mobilization012850010 115,000.00 53,502.0053,502.00115,000.00 51,000.00Lump 51,000.002
1Traffic Control015540005 45,000.00 11,319.0011,319.0045,000.00 20,000.00Lump 20,000.003

160Check Dam (Fiber Roll)015710025 1,120.00 400.002.507.00 352.00ft 2.204
1667Silt Fence015710030 5,001.00 4,167.502.503.00 2,917.25ft 1.755
321Drop-Inlet Barrier (Fiber Roll)015710075 2,568.00 802.502.508.00 706.20ft 2.206
770Dust Control and Watering015720020 6,160.00 15,015.0019.508.00 7,700.001000 gal 10.007

1Survey017210010 30,000.00 14,000.0014,000.0030,000.00 10,000.00Lump 10,000.008
12300Borrow (Plan Quantity)020560005 159,900.00 129,765.0010.5513.00 98,400.00cu yd 8.009
1700Granular Borrow (Plan Quantity)020560015 30,600.00 24,361.0014.3318.00 22,950.00cu yd 13.5010
174Remove Concrete Ditch02221001* 2,262.00 783.004.5013.00 957.00sq yd 5.5011
200Remove Retaining Wall02221002* 1,600.00 1,200.006.008.00 1,000.00sq ft 5.0012

1Remove Manhole022210025 775.00 900.00900.00775.00 635.00Each 635.0013
3Remove Catch Basin022210030 1,350.00 1,650.00550.00450.00 2,295.00Each 765.0014

1044Remove Fence022210080 1,566.00 3,132.003.001.50 1,566.00ft 1.5015
2Remove Utility Pole022210090 1,050.00 2,400.001,200.00525.00 1,000.00Each 500.0016

189Remove Pipe Culvert022210095 4,725.00 3,402.0018.0025.00 3,005.10ft 15.9017
283Remove Concrete Sidewalk022210110 2,830.00 2,264.008.0010.00 1,132.00sq yd 4.0018
52Remove Concrete Driveway022210115 676.00 2,340.0045.0013.00 780.00sq yd 15.0019

922Remove Concrete Curb and Gutter022210125 5,532.00 4,610.005.006.00 2,305.00ft 2.5020
98Remove Raised Island022210140 1,470.00 882.009.0015.00 754.60sq yd 7.7021

2895Remove Asphalt Pavement022210165 28,950.00 4,342.501.5010.00 5,500.50sq yd 1.9022
13400Roadway Excavation (Plan Quantity)023160020 134,000.00 37,520.002.8010.00 80,400.00cu yd 6.0023

1PVC Water Line02511000* 53,000.00 45,418.0045,418.0053,000.00 47,200.00Lump 47,200.0024
18 inch RCP Sewer Line02522000* 100,000.00 25,000.0025,000.00100,000.00 40,300.00Lump 40,300.0025

31818 Inch Culvert, HDPE, Class C, smooth026101320 15,105.00 6,022.9218.9447.50 13,292.40ft 41.8026
1930 Inch Culvert, HDPE, Class C, smooth026101324 1,064.00 1,202.7063.3056.00 1,072.55ft 56.4527

104236 Inch Culvert, HDPE, Class C, smooth026101326 62,520.00 34,469.3633.0860.00 58,925.10ft 56.5528
15242 Inch Culvert, HDPE, Class C, smooth026101328 10,640.00 8,056.0053.0070.00 16,568.00ft 109.0029

1Manhole Access Tee02612000* 10,000.00 4,922.004,922.0010,000.00 5,090.00Lump 5,090.0030
2Manhole02632000* 15,000.00 3,158.001,579.007,500.00 7,420.00Each 3,710.0031

45Concrete Drainage Structure02633001P 36,450.00 11,700.00260.00810.00 18,000.00cu yd 400.0032
5145Concrete Drainage Structure Reinforcing 026330020 6,431.25 8,232.001.601.25 10,547.25lb 2.0533

Steel

2Manhole Frame and Solid Cover026350030 820.00 440.00220.00410.00 610.00Each 305.0034
15Rectangular Grate And Frame (Bicycle Safe 026350040 9,150.00 6,750.00450.00610.00 11,925.00Each 795.0035
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MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

HAWKER ENTERPRISES LLC
HAWKER ENTERPRISES, LLC
PO BOX 911747
ST. GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Grating)

80Manhole Steps - GF 6026350050 800.00 80.001.0010.00 800.00Each 10.0036
2200Untreated Base Course (Plan Quantity)027210020 57,200.00 39,820.0018.1026.00 47,960.00cu yd 21.8037
1649HMA - 1/2 inch027410050 148,410.00 131,936.4980.0190.00 133,981.25Ton 81.2538
1107SMA - 1/2 inch02744001* 99,630.00 137,445.12124.1690.00 138,375.00Ton 125.0039
431Portland Cement Concrete Pavement 7 inch 027520010 28,015.00 16,291.8037.8065.00 14,516.08sq yd 33.6840

Thick

1Pavement Message Paint02765002P 1.00 840.00840.001.00 2,695.00Lump 2,695.0041
1Pavement Marking Paint02765005P 1.00 1,050.001,050.001.00 2,695.00Lump 2,695.0042

939Concrete Curb Type B5027710017 12,207.00 9,615.3610.2413.00 8,967.45ft 9.5543
267Concrete Curb Type M2027710020 9,345.00 3,364.2012.6035.00 2,549.85ft 9.5544

1734Concrete Curb and Gutter Type B1027710025 31,212.00 21,050.7612.1418.00 20,808.00ft 12.0045
932Concrete Driveway Flared,  7 inch  Thick027710045 7,456.00 5,964.806.408.00 4,240.60sq ft 4.5546
11Pedestrian Access Ramp027710059 27,500.00 11,412.501,037.502,500.00 7,425.00Each 675.0047

839Concrete Sidewalk027760015 33,560.00 25,010.5929.8140.00 19,842.35sq yd 23.6548
2176Concrete Median Filler027760020 63,104.00 11,315.205.2029.00 6,201.60sq ft 2.8549

1Relocate Sign and Flag Pole Assembly02777000* 5,800.00 2,000.002,000.005,800.00 500.00Lump 500.0050
1Gravity Block Wall No. 1 (Est. Qty. 1060 sq ft)02831000* 63,600.00 64,400.0064,400.0063,600.00 69,000.00Lump 69,000.0051
1Gravity Block Wall No. 2 (Est. Qty. 290 sq ft)02831001* 17,400.00 23,500.0023,500.0017,400.00 25,100.00Lump 25,100.0052

40Precast Concrete Full Barrier (New Jersey 028440010 2,400.00 2,200.0055.0060.00 2,800.00ft 70.0053
Shape)

4851Rotomilling - 1 1/2 Inch029610025 6,063.75 5,336.101.101.25 6,306.30sq yd 1.3054
                                                                                          Subtotal 1,521,020.00 991,761.40 1,066,069.43

30 - LANDSCAPING

1Wood Fiber Mulch029110010 1,200.00 1,300.001,300.001,200.00 1,300.00Acre 1,300.0055
1Broadcast Seed029220030 1,100.00 650.00650.001,100.00 635.00Acre 635.0056

                                                                                          Subtotal 2,300.00 1,950.00 1,935.00

40 - SIGNING

20Sign, Type A-1028910020 1,500.00 630.0031.5075.00 700.00sq ft 35.0057
2Sign Type A-1, 12 Inch X 36 Inch028910028 250.00 127.0063.50125.00 170.00Each 85.0058

13Sign Type A-1,  24 inch  X  12 inch028910040 1,885.00 614.2547.25145.00 715.00Each 55.0059
3Sign Type A-1,  24 inch  X  30 inch028910050 600.00 236.2578.75200.00 360.00Each 120.0060
5Sign Type A-1,  30 inch  X  24 inch028910055 1,000.00 393.7578.75200.00 575.00Each 115.0061

11Sign Type A-1,  30 inch  X  30 inch028910060 2,420.00 1,039.5094.50220.00 1,540.00Each 140.0062
3Sign Type A-2,  36 inch  X  36 inch028910120 750.00 378.00126.00250.00 525.00Each 175.0063

19Small Sign Tubular Steel Post Base (B1)028910300 2,850.00 997.5052.50150.00 608.00Each 32.0064
8Slipbase Sign Base With Top Casting SLB-1 028910315 2,400.00 15,120.001,890.00300.00 2,080.00Each 260.0065
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MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

HAWKER ENTERPRISES LLC
HAWKER ENTERPRISES, LLC
PO BOX 911747
ST. GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

(B3)

2Standard Section Barrier Top Mount Slipbase 028910340 600.00 576.00288.00300.00 830.00Each 415.0066
Tubular Steel Sign Base (B5B)

17Sign Post P1028910355 1,700.00 1,785.00105.00100.00 1,275.00Each 75.0067
2Sign Post P2028910360 300.00 315.00157.50150.00 154.00Each 77.0068
8Sign Post P3028910365 1,600.00 1,470.00183.75200.00 1,000.00Each 125.0069
2Sign Post P4028910370 550.00 472.50236.25275.00 330.00Each 165.0070

                                                                                          Subtotal 18,405.00 24,154.75 10,862.00

50 - SIGNALS

1Traffic Signal System Blackridge Dr/Hilton Dr02892001D 172,000.00 82,400.0082,400.00172,000.00 83,100.00Lump 83,100.0071
                                                                                          Subtotal 172,000.00 82,400.00 83,100.00

70 - ATMS

1ATMS13553001P 12,000.00 7,455.007,455.0012,000.00 7,525.00Lump 7,525.0072
                                                                                          Subtotal 12,000.00 7,455.00 7,525.00

112 - OPTIONAL BIDDING Additive #01:

1Mobilization012850010 2,500.00 1,500.001,500.002,500.00 500.00Lump 500.0073
29Dust Control and Watering015720020 232.00 565.5019.508.00 290.001000 gal 10.0074
1Survey017210010 600.00 1,000.001,000.00600.00 250.00Lump 250.0075

610Borrow (Plan Quantity)020560005 7,930.00 6,435.5010.5513.00 4,880.00cu yd 8.0076
1168Concrete Curb and Gutter Type B1027710025 21,024.00 14,179.5212.1418.00 14,016.00ft 12.0077

                                                                                          Subtotal 32,286.00 23,680.52 19,936.00

112 - OPTIONAL BIDDING Additive #02:

1Mobilization012850010 2,500.00 1,500.001,500.002,500.00 250.00Lump 250.0078
1Survey017210010 600.00 600.00600.00600.00 250.00Lump 250.0079

777Concrete Sidewalk027760015 31,080.00 23,162.3729.8140.00 18,376.05sq yd 23.6580
                                                                                          Subtotal 34,180.00 25,262.37 18,876.05

Total Including All Opitions: 1,792,191.00 1,156,664.04 1,208,303.48

Minus Non-Selected Options: 0.00 0.00 0.00

Bid Amount for Award Considerations 1,156,664.04 1,208,303.481,792,191.00

Percent of Engineer's Estimate: 67.42 %64.54 %
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SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

AUSTIN BRIDGE & ROAD LP
6330 Commerce Dr
Suite 150
Irving,TX 75063

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

500Equal Opportunity Training00830001U 5,000.00 5,000.0010.0010.00 5,000.00Hour 10.001
1Mobilization012850010 115,000.00 120,000.00120,000.00115,000.00 44,600.00Lump 44,600.002
1Traffic Control015540005 45,000.00 36,250.0036,250.0045,000.00 11,000.00Lump 11,000.003

160Check Dam (Fiber Roll)015710025 1,120.00 352.002.207.00 1,504.00ft 9.404
1667Silt Fence015710030 5,001.00 2,500.501.503.00 2,667.20ft 1.605
321Drop-Inlet Barrier (Fiber Roll)015710075 2,568.00 802.502.508.00 3,017.40ft 9.406
770Dust Control and Watering015720020 6,160.00 1,925.002.508.00 13,860.001000 gal 18.007

1Survey017210010 30,000.00 8,000.008,000.0030,000.00 7,770.00Lump 7,770.008
12300Borrow (Plan Quantity)020560005 159,900.00 15,375.001.2513.00 123,000.00cu yd 10.009
1700Granular Borrow (Plan Quantity)020560015 30,600.00 37,400.0022.0018.00 31,790.00cu yd 18.7010
174Remove Concrete Ditch02221001* 2,262.00 609.003.5013.00 1,479.00sq yd 8.5011
200Remove Retaining Wall02221002* 1,600.00 600.003.008.00 1,650.00sq ft 8.2512

1Remove Manhole022210025 775.00 850.00850.00775.00 400.00Each 400.0013
3Remove Catch Basin022210030 1,350.00 1,275.00425.00450.00 450.00Each 150.0014

1044Remove Fence022210080 1,566.00 3,654.003.501.50 730.80ft 0.7015
2Remove Utility Pole022210090 1,050.00 1,150.00575.00525.00 400.00Each 200.0016

189Remove Pipe Culvert022210095 4,725.00 850.504.5025.00 1,701.00ft 9.0017
283Remove Concrete Sidewalk022210110 2,830.00 3,113.0011.0010.00 2,547.00sq yd 9.0018
52Remove Concrete Driveway022210115 676.00 624.0012.0013.00 650.00sq yd 12.5019

922Remove Concrete Curb and Gutter022210125 5,532.00 1,383.001.506.00 2,766.00ft 3.0020
98Remove Raised Island022210140 1,470.00 1,323.0013.5015.00 931.00sq yd 9.5021

2895Remove Asphalt Pavement022210165 28,950.00 17,370.006.0010.00 4,632.00sq yd 1.6022
13400Roadway Excavation (Plan Quantity)023160020 134,000.00 36,850.002.7510.00 80,400.00cu yd 6.0023

1PVC Water Line02511000* 53,000.00 42,000.0042,000.0053,000.00 47,500.00Lump 47,500.0024
18 inch RCP Sewer Line02522000* 100,000.00 39,000.0039,000.00100,000.00 31,000.00Lump 31,000.0025

31818 Inch Culvert, HDPE, Class C, smooth026101320 15,105.00 6,360.0020.0047.50 7,314.00ft 23.0026
1930 Inch Culvert, HDPE, Class C, smooth026101324 1,064.00 1,140.0060.0056.00 1,092.50ft 57.5027

104236 Inch Culvert, HDPE, Class C, smooth026101326 62,520.00 37,512.0036.0060.00 46,369.00ft 44.5028
15242 Inch Culvert, HDPE, Class C, smooth026101328 10,640.00 9,120.0060.0070.00 9,272.00ft 61.0029

1Manhole Access Tee02612000* 10,000.00 8,000.008,000.0010,000.00 4,950.00Lump 4,950.0030
2Manhole02632000* 15,000.00 5,200.002,600.007,500.00 4,260.00Each 2,130.0031

45Concrete Drainage Structure02633001P 36,450.00 32,625.00725.00810.00 18,000.00cu yd 400.0032
5145Concrete Drainage Structure Reinforcing 026330020 6,431.25 6,688.501.301.25 8,746.50lb 1.7033

Steel

2Manhole Frame and Solid Cover026350030 820.00 1,035.00517.50410.00 1,140.00Each 570.0034
15Rectangular Grate And Frame (Bicycle Safe 026350040 9,150.00 7,875.00525.00610.00 9,000.00Each 600.0035
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SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

AUSTIN BRIDGE & ROAD LP
6330 Commerce Dr
Suite 150
Irving,TX 75063

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Grating)

80Manhole Steps - GF 6026350050 800.00 1,120.0014.0010.00 280.00Each 3.5036
2200Untreated Base Course (Plan Quantity)027210020 57,200.00 55,000.0025.0026.00 44,220.00cu yd 20.1037
1649HMA - 1/2 inch027410050 148,410.00 148,410.0090.0090.00 146,266.30Ton 88.7038
1107SMA - 1/2 inch02744001* 99,630.00 153,873.00139.0090.00 151,326.90Ton 136.7039
431Portland Cement Concrete Pavement 7 inch 027520010 28,015.00 12,930.0030.0065.00 11,206.00sq yd 26.0040

Thick

1Pavement Message Paint02765002P 1.00 925.00925.001.00 2,885.00Lump 2,885.0041
1Pavement Marking Paint02765005P 1.00 1,175.001,175.001.00 2,885.00Lump 2,885.0042

939Concrete Curb Type B5027710017 12,207.00 9,390.0010.0013.00 7,230.30ft 7.7043
267Concrete Curb Type M2027710020 9,345.00 2,670.0010.0035.00 2,055.90ft 7.7044

1734Concrete Curb and Gutter Type B1027710025 31,212.00 20,808.0012.0018.00 19,247.40ft 11.1045
932Concrete Driveway Flared,  7 inch  Thick027710045 7,456.00 5,592.006.008.00 10,624.80sq ft 11.4046
11Pedestrian Access Ramp027710059 27,500.00 7,700.00700.002,500.00 5,225.00Each 475.0047

839Concrete Sidewalk027760015 33,560.00 28,526.0034.0040.00 21,394.50sq yd 25.5048
2176Concrete Median Filler027760020 63,104.00 8,704.004.0029.00 9,248.00sq ft 4.2549

1Relocate Sign and Flag Pole Assembly02777000* 5,800.00 1,150.001,150.005,800.00 1,000.00Lump 1,000.0050
1Gravity Block Wall No. 1 (Est. Qty. 1060 sq ft)02831000* 63,600.00 62,000.0062,000.0063,600.00 78,700.00Lump 78,700.0051
1Gravity Block Wall No. 2 (Est. Qty. 290 sq ft)02831001* 17,400.00 34,000.0034,000.0017,400.00 29,600.00Lump 29,600.0052

40Precast Concrete Full Barrier (New Jersey 028440010 2,400.00 2,200.0055.0060.00 2,450.00ft 61.2553
Shape)

4851Rotomilling - 1 1/2 Inch029610025 6,063.75 14,553.003.001.25 7,276.50sq yd 1.5054
                                                                                          Subtotal 1,521,020.00 1,064,538.00 1,084,711.00

30 - LANDSCAPING

1Wood Fiber Mulch029110010 1,200.00 1,200.001,200.001,200.00 1,600.00Acre 1,600.0055
1Broadcast Seed029220030 1,100.00 700.00700.001,100.00 1,700.00Acre 1,700.0056

                                                                                          Subtotal 2,300.00 1,900.00 3,300.00

40 - SIGNING

20Sign, Type A-1028910020 1,500.00 740.0037.0075.00 800.00sq ft 40.0057
2Sign Type A-1, 12 Inch X 36 Inch028910028 250.00 190.0095.00125.00 190.00Each 95.0058

13Sign Type A-1,  24 inch  X  12 inch028910040 1,885.00 780.0060.00145.00 780.00Each 60.0059
3Sign Type A-1,  24 inch  X  30 inch028910050 600.00 390.00130.00200.00 390.00Each 130.0060
5Sign Type A-1,  30 inch  X  24 inch028910055 1,000.00 625.00125.00200.00 625.00Each 125.0061

11Sign Type A-1,  30 inch  X  30 inch028910060 2,420.00 1,650.00150.00220.00 1,705.00Each 155.0062
3Sign Type A-2,  36 inch  X  36 inch028910120 750.00 540.00180.00250.00 570.00Each 190.0063

19Small Sign Tubular Steel Post Base (B1)028910300 2,850.00 665.0035.00150.00 665.00Each 35.0064
8Slipbase Sign Base With Top Casting SLB-1 028910315 2,400.00 2,280.00285.00300.00 2,280.00Each 285.0065
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SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

AUSTIN BRIDGE & ROAD LP
6330 Commerce Dr
Suite 150
Irving,TX 75063

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

(B3)

2Standard Section Barrier Top Mount Slipbase 028910340 600.00 850.00425.00300.00 900.00Each 450.0066
Tubular Steel Sign Base (B5B)

17Sign Post P1028910355 1,700.00 1,360.0080.00100.00 1,360.00Each 80.0067
2Sign Post P2028910360 300.00 170.0085.00150.00 168.00Each 84.0068
8Sign Post P3028910365 1,600.00 1,040.00130.00200.00 1,080.00Each 135.0069
2Sign Post P4028910370 550.00 360.00180.00275.00 370.00Each 185.0070

                                                                                          Subtotal 18,405.00 11,640.00 11,883.00

50 - SIGNALS

1Traffic Signal System Blackridge Dr/Hilton Dr02892001D 172,000.00 90,000.0090,000.00172,000.00 91,600.00Lump 91,600.0071
                                                                                          Subtotal 172,000.00 90,000.00 91,600.00

70 - ATMS

1ATMS13553001P 12,000.00 8,000.008,000.0012,000.00 8,200.00Lump 8,200.0072
                                                                                          Subtotal 12,000.00 8,000.00 8,200.00

112 - OPTIONAL BIDDING Additive #01:

1Mobilization012850010 2,500.00 1,450.001,450.002,500.00 1,500.00Lump 1,500.0073
29Dust Control and Watering015720020 232.00 1,914.0066.008.00 623.501000 gal 21.5074
1Survey017210010 600.00 1,175.001,175.00600.00 450.00Lump 450.0075

610Borrow (Plan Quantity)020560005 7,930.00 8,235.0013.5013.00 7,625.00cu yd 12.5076
1168Concrete Curb and Gutter Type B1027710025 21,024.00 11,096.009.5018.00 12,964.80ft 11.1077

                                                                                          Subtotal 32,286.00 23,870.00 23,163.30

112 - OPTIONAL BIDDING Additive #02:

1Mobilization012850010 2,500.00 1,450.001,450.002,500.00 1,500.00Lump 1,500.0078
1Survey017210010 600.00 1,175.001,175.00600.00 450.00Lump 450.0079

777Concrete Sidewalk027760015 31,080.00 17,094.0022.0040.00 20,202.00sq yd 26.0080
                                                                                          Subtotal 34,180.00 19,719.00 22,152.00

Total Including All Opitions: 1,792,191.00 1,219,667.00 1,245,009.30

Minus Non-Selected Options: 0.00 0.00 0.00

Bid Amount for Award Considerations 1,219,667.00 1,245,009.301,792,191.00

Percent of Engineer's Estimate: 69.47 %68.05 %
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CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

DESERT HILLS CONSTRUCTION 
LC
P O BOX 910178
ST GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

500Equal Opportunity Training00830001U 5,000.00 5,000.0010.0010.00 5,000.00Hour 10.001
1Mobilization012850010 115,000.00 65,000.0065,000.00115,000.00 68,000.00Lump 68,000.002
1Traffic Control015540005 45,000.00 29,000.0029,000.0045,000.00 20,000.00Lump 20,000.003

160Check Dam (Fiber Roll)015710025 1,120.00 640.004.007.00 1,280.00ft 8.004
1667Silt Fence015710030 5,001.00 4,167.502.503.00 3,334.00ft 2.005
321Drop-Inlet Barrier (Fiber Roll)015710075 2,568.00 1,605.005.008.00 1,284.00ft 4.006
770Dust Control and Watering015720020 6,160.00 23,100.0030.008.00 10,780.001000 gal 14.007

1Survey017210010 30,000.00 7,000.007,000.0030,000.00 8,500.00Lump 8,500.008
12300Borrow (Plan Quantity)020560005 159,900.00 110,700.009.0013.00 86,100.00cu yd 7.009
1700Granular Borrow (Plan Quantity)020560015 30,600.00 22,950.0013.5018.00 34,000.00cu yd 20.0010
174Remove Concrete Ditch02221001* 2,262.00 1,740.0010.0013.00 2,784.00sq yd 16.0011
200Remove Retaining Wall02221002* 1,600.00 1,000.005.008.00 1,000.00sq ft 5.0012

1Remove Manhole022210025 775.00 800.00800.00775.00 750.00Each 750.0013
3Remove Catch Basin022210030 1,350.00 1,500.00500.00450.00 825.00Each 275.0014

1044Remove Fence022210080 1,566.00 1,044.001.001.50 1,044.00ft 1.0015
2Remove Utility Pole022210090 1,050.00 1,500.00750.00525.00 1,500.00Each 750.0016

189Remove Pipe Culvert022210095 4,725.00 3,780.0020.0025.00 1,890.00ft 10.0017
283Remove Concrete Sidewalk022210110 2,830.00 5,094.0018.0010.00 4,528.00sq yd 16.0018
52Remove Concrete Driveway022210115 676.00 936.0018.0013.00 884.00sq yd 17.0019

922Remove Concrete Curb and Gutter022210125 5,532.00 2,766.003.006.00 4,610.00ft 5.0020
98Remove Raised Island022210140 1,470.00 980.0010.0015.00 1,666.00sq yd 17.0021

2895Remove Asphalt Pavement022210165 28,950.00 4,053.001.4010.00 5,066.25sq yd 1.7522
13400Roadway Excavation (Plan Quantity)023160020 134,000.00 93,800.007.0010.00 80,400.00cu yd 6.0023

1PVC Water Line02511000* 53,000.00 45,000.0045,000.0053,000.00 62,500.00Lump 62,500.0024
18 inch RCP Sewer Line02522000* 100,000.00 44,000.0044,000.00100,000.00 41,000.00Lump 41,000.0025

31818 Inch Culvert, HDPE, Class C, smooth026101320 15,105.00 11,130.0035.0047.50 8,586.00ft 27.0026
1930 Inch Culvert, HDPE, Class C, smooth026101324 1,064.00 1,900.00100.0056.00 950.00ft 50.0027

104236 Inch Culvert, HDPE, Class C, smooth026101326 62,520.00 62,520.0060.0060.00 54,184.00ft 52.0028
15242 Inch Culvert, HDPE, Class C, smooth026101328 10,640.00 12,160.0080.0070.00 12,920.00ft 85.0029

1Manhole Access Tee02612000* 10,000.00 12,000.0012,000.0010,000.00 4,500.00Lump 4,500.0030
2Manhole02632000* 15,000.00 3,600.001,800.007,500.00 4,400.00Each 2,200.0031

45Concrete Drainage Structure02633001P 36,450.00 17,505.00389.00810.00 18,000.00cu yd 400.0032
5145Concrete Drainage Structure Reinforcing 026330020 6,431.25 8,232.001.601.25 8,489.25lb 1.6533

Steel

2Manhole Frame and Solid Cover026350030 820.00 500.00250.00410.00 800.00Each 400.0034
15Rectangular Grate And Frame (Bicycle Safe 026350040 9,150.00 3,375.00225.00610.00 9,000.00Each 600.0035
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CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

DESERT HILLS CONSTRUCTION 
LC
P O BOX 910178
ST GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Grating)

80Manhole Steps - GF 6026350050 800.00 1,600.0020.0010.00 400.00Each 5.0036
2200Untreated Base Course (Plan Quantity)027210020 57,200.00 42,900.0019.5026.00 46,200.00cu yd 21.0037
1649HMA - 1/2 inch027410050 148,410.00 136,867.0083.0090.00 136,867.00Ton 83.0038
1107SMA - 1/2 inch02744001* 99,630.00 139,482.00126.0090.00 143,910.00Ton 130.0039
431Portland Cement Concrete Pavement 7 inch 027520010 28,015.00 24,825.6057.6065.00 19,395.00sq yd 45.0040

Thick

1Pavement Message Paint02765002P 1.00 2,650.002,650.001.00 900.00Lump 900.0041
1Pavement Marking Paint02765005P 1.00 2,650.002,650.001.00 1,100.00Lump 1,100.0042

939Concrete Curb Type B5027710017 12,207.00 9,925.2310.5713.00 9,859.50ft 10.5043
267Concrete Curb Type M2027710020 9,345.00 3,738.0014.0035.00 2,937.00ft 11.0044

1734Concrete Curb and Gutter Type B1027710025 31,212.00 20,808.0012.0018.00 22,975.50ft 13.2545
932Concrete Driveway Flared,  7 inch  Thick027710045 7,456.00 10,718.0011.508.00 5,592.00sq ft 6.0046
11Pedestrian Access Ramp027710059 27,500.00 6,875.00625.002,500.00 12,100.00Each 1,100.0047

839Concrete Sidewalk027760015 33,560.00 26,848.0032.0040.00 25,170.00sq yd 30.0048
2176Concrete Median Filler027760020 63,104.00 8,486.403.9029.00 8,486.40sq ft 3.9049

1Relocate Sign and Flag Pole Assembly02777000* 5,800.00 1,500.001,500.005,800.00 2,500.00Lump 2,500.0050
1Gravity Block Wall No. 1 (Est. Qty. 1060 sq ft)02831000* 63,600.00 26,200.0026,200.0063,600.00 59,000.00Lump 59,000.0051
1Gravity Block Wall No. 2 (Est. Qty. 290 sq ft)02831001* 17,400.00 9,000.009,000.0017,400.00 26,000.00Lump 26,000.0052

40Precast Concrete Full Barrier (New Jersey 028440010 2,400.00 4,000.00100.0060.00 2,600.00ft 65.0053
Shape)

4851Rotomilling - 1 1/2 Inch029610025 6,063.75 4,608.450.951.25 6,063.75sq yd 1.2554
                                                                                          Subtotal 1,521,020.00 1,093,759.18 1,102,610.65

30 - LANDSCAPING

1Wood Fiber Mulch029110010 1,200.00 1,400.001,400.001,200.00 1,600.00Acre 1,600.0055
1Broadcast Seed029220030 1,100.00 1,500.001,500.001,100.00 1,500.00Acre 1,500.0056

                                                                                          Subtotal 2,300.00 2,900.00 3,100.00

40 - SIGNING

20Sign, Type A-1028910020 1,500.00 700.0035.0075.00 700.00sq ft 35.0057
2Sign Type A-1, 12 Inch X 36 Inch028910028 250.00 170.0085.00125.00 140.00Each 70.0058

13Sign Type A-1,  24 inch  X  12 inch028910040 1,885.00 715.0055.00145.00 715.00Each 55.0059
3Sign Type A-1,  24 inch  X  30 inch028910050 600.00 360.00120.00200.00 255.00Each 85.0060
5Sign Type A-1,  30 inch  X  24 inch028910055 1,000.00 575.00115.00200.00 425.00Each 85.0061

11Sign Type A-1,  30 inch  X  30 inch028910060 2,420.00 1,485.00135.00220.00 1,100.00Each 100.0062
3Sign Type A-2,  36 inch  X  36 inch028910120 750.00 540.00180.00250.00 450.00Each 150.0063

19Small Sign Tubular Steel Post Base (B1)028910300 2,850.00 665.0035.00150.00 1,140.00Each 60.0064
8Slipbase Sign Base With Top Casting SLB-1 028910315 2,400.00 2,040.00255.00300.00 2,400.00Each 300.0065
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CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

DESERT HILLS CONSTRUCTION 
LC
P O BOX 910178
ST GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

(B3)

2Standard Section Barrier Top Mount Slipbase 028910340 600.00 810.00405.00300.00 700.00Each 350.0066
Tubular Steel Sign Base (B5B)

17Sign Post P1028910355 1,700.00 1,190.0070.00100.00 2,550.00Each 150.0067
2Sign Post P2028910360 300.00 160.0080.00150.00 350.00Each 175.0068
8Sign Post P3028910365 1,600.00 960.00120.00200.00 2,000.00Each 250.0069
2Sign Post P4028910370 550.00 330.00165.00275.00 600.00Each 300.0070

                                                                                          Subtotal 18,405.00 10,700.00 13,525.00

50 - SIGNALS

1Traffic Signal System Blackridge Dr/Hilton Dr02892001D 172,000.00 82,000.0082,000.00172,000.00 88,000.00Lump 88,000.0071
                                                                                          Subtotal 172,000.00 82,000.00 88,000.00

70 - ATMS

1ATMS13553001P 12,000.00 14,000.0014,000.0012,000.00 8,000.00Lump 8,000.0072
                                                                                          Subtotal 12,000.00 14,000.00 8,000.00

112 - OPTIONAL BIDDING Additive #01:

1Mobilization012850010 2,500.00 750.00750.002,500.00 500.00Lump 500.0073
29Dust Control and Watering015720020 232.00 870.0030.008.00 406.001000 gal 14.0074
1Survey017210010 600.00 750.00750.00600.00 400.00Lump 400.0075

610Borrow (Plan Quantity)020560005 7,930.00 5,490.009.0013.00 4,880.00cu yd 8.0076
1168Concrete Curb and Gutter Type B1027710025 21,024.00 14,016.0012.0018.00 15,476.00ft 13.2577

                                                                                          Subtotal 32,286.00 21,876.00 21,662.00

112 - OPTIONAL BIDDING Additive #02:

1Mobilization012850010 2,500.00 750.00750.002,500.00 500.00Lump 500.0078
1Survey017210010 600.00 150.00150.00600.00 400.00Lump 400.0079

777Concrete Sidewalk027760015 31,080.00 24,864.0032.0040.00 23,310.00sq yd 30.0080
                                                                                          Subtotal 34,180.00 25,764.00 24,210.00

Total Including All Opitions: 1,792,191.00 1,250,999.18 1,261,107.65

Minus Non-Selected Options: 0.00 0.00 0.00

Bid Amount for Award Considerations 1,250,999.18 1,261,107.651,792,191.00

Percent of Engineer's Estimate: 70.37 %69.80 %
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QUALITY EXCAVATION
1472 East 3950 South
ST GEORGE,UT 84790

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

500Equal Opportunity Training00830001U 5,000.00 5,000.0010.0010.00 5,000.00Hour 10.001
1Mobilization012850010 115,000.00 135,000.00135,000.00115,000.00 100,000.00Lump 100,000.002
1Traffic Control015540005 45,000.00 35,000.0035,000.0045,000.00 30,000.00Lump 30,000.003

160Check Dam (Fiber Roll)015710025 1,120.00 352.002.207.00 752.00ft 4.704
1667Silt Fence015710030 5,001.00 3,000.601.803.00 5,834.50ft 3.505
321Drop-Inlet Barrier (Fiber Roll)015710075 2,568.00 706.202.208.00 1,508.70ft 4.706
770Dust Control and Watering015720020 6,160.00 23,870.0031.008.00 16,940.001000 gal 22.007

1Survey017210010 30,000.00 13,500.0013,500.0030,000.00 15,070.00Lump 15,070.008
12300Borrow (Plan Quantity)020560005 159,900.00 102,090.008.3013.00 123,000.00cu yd 10.009
1700Granular Borrow (Plan Quantity)020560015 30,600.00 32,300.0019.0018.00 26,350.00cu yd 15.5010
174Remove Concrete Ditch02221001* 2,262.00 783.004.5013.00 3,132.00sq yd 18.0011
200Remove Retaining Wall02221002* 1,600.00 1,160.005.808.00 1,200.00sq ft 6.0012

1Remove Manhole022210025 775.00 932.00932.00775.00 2,500.00Each 2,500.0013
3Remove Catch Basin022210030 1,350.00 1,563.00521.00450.00 1,950.00Each 650.0014

1044Remove Fence022210080 1,566.00 3,236.403.101.50 2,610.00ft 2.5015
2Remove Utility Pole022210090 1,050.00 2,140.001,070.00525.00 1,000.00Each 500.0016

189Remove Pipe Culvert022210095 4,725.00 3,307.5017.5025.00 3,402.00ft 18.0017
283Remove Concrete Sidewalk022210110 2,830.00 1,952.706.9010.00 4,584.60sq yd 16.2018
52Remove Concrete Driveway022210115 676.00 457.608.8013.00 842.40sq yd 16.2019

922Remove Concrete Curb and Gutter022210125 5,532.00 3,503.603.806.00 7,376.00ft 8.0020
98Remove Raised Island022210140 1,470.00 911.409.3015.00 2,205.00sq yd 22.5021

2895Remove Asphalt Pavement022210165 28,950.00 11,580.004.0010.00 8,685.00sq yd 3.0022
13400Roadway Excavation (Plan Quantity)023160020 134,000.00 109,880.008.2010.00 67,000.00cu yd 5.0023

1PVC Water Line02511000* 53,000.00 48,000.0048,000.0053,000.00 73,077.00Lump 73,077.0024
18 inch RCP Sewer Line02522000* 100,000.00 25,500.0025,500.00100,000.00 61,740.00Lump 61,740.0025

31818 Inch Culvert, HDPE, Class C, smooth026101320 15,105.00 12,561.0039.5047.50 16,456.50ft 51.7526
1930 Inch Culvert, HDPE, Class C, smooth026101324 1,064.00 1,301.5068.5056.00 1,330.00ft 70.0027

104236 Inch Culvert, HDPE, Class C, smooth026101326 62,520.00 55,747.0053.5060.00 69,605.60ft 66.8028
15242 Inch Culvert, HDPE, Class C, smooth026101328 10,640.00 13,984.0092.0070.00 16,720.00ft 110.0029

1Manhole Access Tee02612000* 10,000.00 5,330.005,330.0010,000.00 6,760.00Lump 6,760.0030
2Manhole02632000* 15,000.00 5,400.002,700.007,500.00 5,020.00Each 2,510.0031

45Concrete Drainage Structure02633001P 36,450.00 22,950.00510.00810.00 30,375.00cu yd 675.0032
5145Concrete Drainage Structure Reinforcing 026330020 6,431.25 11,319.002.201.25 9,003.75lb 1.7533

Steel

2Manhole Frame and Solid Cover026350030 820.00 770.00385.00410.00 900.00Each 450.0034
15Rectangular Grate And Frame (Bicycle Safe 026350040 9,150.00 7,515.00501.00610.00 10,875.00Each 725.0035
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QUALITY EXCAVATION
1472 East 3950 South
ST GEORGE,UT 84790

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Grating)

80Manhole Steps - GF 6026350050 800.00 384.004.8010.00 1,200.00Each 15.0036
2200Untreated Base Course (Plan Quantity)027210020 57,200.00 83,600.0038.0026.00 46,750.00cu yd 21.2537
1649HMA - 1/2 inch027410050 148,410.00 135,218.0082.0090.00 131,920.00Ton 80.0038
1107SMA - 1/2 inch02744001* 99,630.00 140,589.00127.0090.00 138,375.00Ton 125.0039
431Portland Cement Concrete Pavement 7 inch 027520010 28,015.00 16,809.0039.0065.00 17,240.00sq yd 40.0040

Thick

1Pavement Message Paint02765002P 1.00 856.00856.001.00 2,745.00Lump 2,745.0041
1Pavement Marking Paint02765005P 1.00 1,070.001,070.001.00 2,745.00Lump 2,745.0042

939Concrete Curb Type B5027710017 12,207.00 10,798.5011.5013.00 13,850.25ft 14.7543
267Concrete Curb Type M2027710020 9,345.00 3,204.0012.0035.00 4,272.00ft 16.0044

1734Concrete Curb and Gutter Type B1027710025 31,212.00 19,074.0011.0018.00 24,276.00ft 14.0045
932Concrete Driveway Flared,  7 inch  Thick027710045 7,456.00 4,939.605.308.00 4,100.80sq ft 4.4046
11Pedestrian Access Ramp027710059 27,500.00 8,789.00799.002,500.00 8,800.00Each 800.0047

839Concrete Sidewalk027760015 33,560.00 24,331.0029.0040.00 27,938.70sq yd 33.3048
2176Concrete Median Filler027760020 63,104.00 7,833.603.6029.00 9,574.40sq ft 4.4049

1Relocate Sign and Flag Pole Assembly02777000* 5,800.00 2,140.002,140.005,800.00 8,750.00Lump 8,750.0050
1Gravity Block Wall No. 1 (Est. Qty. 1060 sq ft)02831000* 63,600.00 59,900.0059,900.0063,600.00 63,600.00Lump 63,600.0051
1Gravity Block Wall No. 2 (Est. Qty. 290 sq ft)02831001* 17,400.00 18,400.0018,400.0017,400.00 18,270.00Lump 18,270.0052

40Precast Concrete Full Barrier (New Jersey 028440010 2,400.00 2,020.0050.5060.00 3,280.00ft 82.0053
Shape)

4851Rotomilling - 1 1/2 Inch029610025 6,063.75 7,761.601.601.25 7,033.95sq yd 1.4554
                                                                                          Subtotal 1,521,020.00 1,250,320.80 1,267,526.15

30 - LANDSCAPING

1Wood Fiber Mulch029110010 1,200.00 1,230.001,230.001,200.00 1,680.00Acre 1,680.0055
1Broadcast Seed029220030 1,100.00 819.00819.001,100.00 1,800.00Acre 1,800.0056

                                                                                          Subtotal 2,300.00 2,049.00 3,480.00

40 - SIGNING

20Sign, Type A-1028910020 1,500.00 640.0032.0075.00 640.00sq ft 32.0057
2Sign Type A-1, 12 Inch X 36 Inch028910028 250.00 128.0064.00125.00 170.00Each 85.0058

13Sign Type A-1,  24 inch  X  12 inch028910040 1,885.00 624.0048.00145.00 650.00Each 50.0059
3Sign Type A-1,  24 inch  X  30 inch028910050 600.00 241.5080.50200.00 315.00Each 105.0060
5Sign Type A-1,  30 inch  X  24 inch028910055 1,000.00 402.5080.50200.00 525.00Each 105.0061

11Sign Type A-1,  30 inch  X  30 inch028910060 2,420.00 1,061.5096.50220.00 1,430.00Each 130.0062
3Sign Type A-2,  36 inch  X  36 inch028910120 750.00 384.00128.00250.00 480.00Each 160.0063

19Small Sign Tubular Steel Post Base (B1)028910300 2,850.00 1,016.5053.50150.00 1,615.00Each 85.0064
8Slipbase Sign Base With Top Casting SLB-1 028910315 2,400.00 1,928.00241.00300.00 3,240.00Each 405.0065
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QUALITY EXCAVATION
1472 East 3950 South
ST GEORGE,UT 84790

Project No: F-LC53(42)
Project Name: HILTON DRIVE/BLACK RIDGE DRIVE
Desc of Construction: ROADWAY ALIGNMENT
Estimate Completion date on or before 11/14/2009
County: WASHINGTON (53)

MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

(B3)

2Standard Section Barrier Top Mount Slipbase 028910340 600.00 588.00294.00300.00 680.00Each 340.0066
Tubular Steel Sign Base (B5B)

17Sign Post P1028910355 1,700.00 1,819.00107.00100.00 850.00Each 50.0067
2Sign Post P2028910360 300.00 322.00161.00150.00 100.00Each 50.0068
8Sign Post P3028910365 1,600.00 1,496.00187.00200.00 600.00Each 75.0069
2Sign Post P4028910370 550.00 482.00241.00275.00 210.00Each 105.0070

                                                                                          Subtotal 18,405.00 11,133.00 11,505.00

50 - SIGNALS

1Traffic Signal System Blackridge Dr/Hilton Dr02892001D 172,000.00 83,900.0083,900.00172,000.00 86,240.00Lump 86,240.0071
                                                                                          Subtotal 172,000.00 83,900.00 86,240.00

70 - ATMS

1ATMS13553001P 12,000.00 7,600.007,600.0012,000.00 8,110.00Lump 8,110.0072
                                                                                          Subtotal 12,000.00 7,600.00 8,110.00

112 - OPTIONAL BIDDING Additive #01:

1Mobilization012850010 2,500.00 963.00963.002,500.00 600.00Lump 600.0073
29Dust Control and Watering015720020 232.00 899.0031.008.00 638.001000 gal 22.0074
1Survey017210010 600.00 883.00883.00600.00 850.00Lump 850.0075

610Borrow (Plan Quantity)020560005 7,930.00 4,697.007.7013.00 6,405.00cu yd 10.5076
1168Concrete Curb and Gutter Type B1027710025 21,024.00 13,432.0011.5018.00 16,352.00ft 14.0077

                                                                                          Subtotal 32,286.00 20,874.00 24,845.00

112 - OPTIONAL BIDDING Additive #02:

1Mobilization012850010 2,500.00 963.00963.002,500.00 1,000.00Lump 1,000.0078
1Survey017210010 600.00 535.00535.00600.00 750.00Lump 750.0079

777Concrete Sidewalk027760015 31,080.00 22,533.0029.0040.00 25,874.10sq yd 33.3080
                                                                                          Subtotal 34,180.00 24,031.00 27,624.10

Total Including All Opitions: 1,792,191.00 1,399,907.80 1,429,330.25

Minus Non-Selected Options: 0.00 0.00 0.00

Bid Amount for Award Considerations 1,399,907.80 1,429,330.251,792,191.00

Percent of Engineer's Estimate: 79.75 %78.11 %
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10 - ROADWAY

500Equal Opportunity Training00830001U 5,000.00 5,000.0010.0010.00 5,000.00Hour 10.001
1Mobilization012850010 115,000.00 71,256.0071,256.00115,000.00 80,000.00Lump 80,000.002
1Traffic Control015540005 45,000.00 11,806.0511,806.0545,000.00 35,000.00Lump 35,000.003

160Check Dam (Fiber Roll)015710025 1,120.00 348.802.187.00 1,120.00ft 7.004
1667Silt Fence015710030 5,001.00 2,900.581.743.00 3,334.00ft 2.005
321Drop-Inlet Barrier (Fiber Roll)015710075 2,568.00 699.782.188.00 2,247.00ft 7.006
770Dust Control and Watering015720020 6,160.00 25,872.0033.608.00 7,700.001000 gal 10.007

1Survey017210010 30,000.00 7,526.407,526.4030,000.00 20,000.00Lump 20,000.008
12300Borrow (Plan Quantity)020560005 159,900.00 151,536.0012.3213.00 147,600.00cu yd 12.009
1700Granular Borrow (Plan Quantity)020560015 30,600.00 26,656.0015.6818.00 30,600.00cu yd 18.0010
174Remove Concrete Ditch02221001* 2,262.00 817.804.7013.00 1,218.00sq yd 7.0011
200Remove Retaining Wall02221002* 1,600.00 1,212.006.068.00 1,400.00sq ft 7.0012

1Remove Manhole022210025 775.00 975.52975.52775.00 500.00Each 500.0013
3Remove Catch Basin022210030 1,350.00 1,636.32545.44450.00 1,500.00Each 500.0014

1044Remove Fence022210080 1,566.00 3,403.443.261.50 783.00ft 0.7515
2Remove Utility Pole022210090 1,050.00 7,168.003,584.00525.00 800.00Each 400.0016

189Remove Pipe Culvert022210095 4,725.00 3,492.7218.4825.00 1,701.00ft 9.0017
283Remove Concrete Sidewalk022210110 2,830.00 2,054.587.2610.00 1,981.00sq yd 7.0018
52Remove Concrete Driveway022210115 676.00 476.329.1613.00 884.00sq yd 17.0019

922Remove Concrete Curb and Gutter022210125 5,532.00 3,697.224.016.00 2,766.00ft 3.0020
98Remove Raised Island022210140 1,470.00 949.629.6915.00 1,666.00sq yd 17.0021

2895Remove Asphalt Pavement022210165 28,950.00 4,255.651.4710.00 6,948.00sq yd 2.4022
13400Roadway Excavation (Plan Quantity)023160020 134,000.00 150,080.0011.2010.00 120,600.00cu yd 9.0023

1PVC Water Line02511000* 53,000.00 54,111.9554,111.9553,000.00 80,000.00Lump 80,000.0024
18 inch RCP Sewer Line02522000* 100,000.00 60,690.8460,690.84100,000.00 75,000.00Lump 75,000.0025

31818 Inch Culvert, HDPE, Class C, smooth026101320 15,105.00 9,854.8230.9947.50 9,540.00ft 30.0026
1930 Inch Culvert, HDPE, Class C, smooth026101324 1,064.00 992.9452.2656.00 969.00ft 51.0027

104236 Inch Culvert, HDPE, Class C, smooth026101326 62,520.00 66,958.9264.2660.00 55,226.00ft 53.0028
15242 Inch Culvert, HDPE, Class C, smooth026101328 10,640.00 13,810.7290.8670.00 11,096.00ft 73.0029

1Manhole Access Tee02612000* 10,000.00 9,735.819,735.8110,000.00 7,500.00Lump 7,500.0030
2Manhole02632000* 15,000.00 6,104.143,052.077,500.00 6,800.00Each 3,400.0031

45Concrete Drainage Structure02633001P 36,450.00 16,713.90371.42810.00 15,300.00cu yd 340.0032
5145Concrete Drainage Structure Reinforcing 026330020 6,431.25 7,254.451.411.25 7,563.15lb 1.4733

Steel

2Manhole Frame and Solid Cover026350030 820.00 912.10456.05410.00 1,000.00Each 500.0034
15Rectangular Grate And Frame (Bicycle Safe 026350040 9,150.00 9,266.25617.75610.00 10,500.00Each 700.0035
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Grating)

80Manhole Steps - GF 6026350050 800.00 1,324.8016.5610.00 3,600.00Each 45.0036
2200Untreated Base Course (Plan Quantity)027210020 57,200.00 60,192.0027.3626.00 52,800.00cu yd 24.0037
1649HMA - 1/2 inch027410050 148,410.00 137,955.3483.6690.00 145,112.00Ton 88.0038
1107SMA - 1/2 inch02744001* 99,630.00 142,681.23128.8990.00 147,231.00Ton 133.0039
431Portland Cement Concrete Pavement 7 inch 027520010 28,015.00 14,722.9634.1665.00 30,385.50sq yd 70.5040

Thick

1Pavement Message Paint02765002P 1.00 2,794.402,794.401.00 3,000.00Lump 3,000.0041
1Pavement Marking Paint02765005P 1.00 2,794.402,794.401.00 3,000.00Lump 3,000.0042

939Concrete Curb Type B5027710017 12,207.00 8,178.698.7113.00 12,207.00ft 13.0043
267Concrete Curb Type M2027710020 9,345.00 3,073.1711.5135.00 3,871.50ft 14.5044

1734Concrete Curb and Gutter Type B1027710025 31,212.00 20,443.8611.7918.00 24,276.00ft 14.0045
932Concrete Driveway Flared,  7 inch  Thick027710045 7,456.00 5,452.205.858.00 6,524.00sq ft 7.0046
11Pedestrian Access Ramp027710059 27,500.00 6,394.85581.352,500.00 7,700.00Each 700.0047

839Concrete Sidewalk027760015 33,560.00 25,371.3630.2440.00 24,037.35sq yd 28.6548
2176Concrete Median Filler027760020 63,104.00 7,376.643.3929.00 14,905.60sq ft 6.8549

1Relocate Sign and Flag Pole Assembly02777000* 5,800.00 3,136.003,136.005,800.00 10,000.00Lump 10,000.0050
1Gravity Block Wall No. 1 (Est. Qty. 1060 sq ft)02831000* 63,600.00 112,367.28112,367.2863,600.00 130,000.00Lump 130,000.0051
1Gravity Block Wall No. 2 (Est. Qty. 290 sq ft)02831001* 17,400.00 37,802.4337,802.4317,400.00 40,000.00Lump 40,000.0052

40Precast Concrete Full Barrier (New Jersey 028440010 2,400.00 2,326.8058.1760.00 2,400.00ft 60.0053
Shape)

4851Rotomilling - 1 1/2 Inch029610025 6,063.75 4,851.001.001.25 10,672.20sq yd 2.2054
                                                                                          Subtotal 1,521,020.00 1,339,467.05 1,427,564.30

30 - LANDSCAPING

1Wood Fiber Mulch029110010 1,200.00 1,288.001,288.001,200.00 1,400.00Acre 1,400.0055
1Broadcast Seed029220030 1,100.00 632.80632.801,100.00 700.00Acre 700.0056

                                                                                          Subtotal 2,300.00 1,920.80 2,100.00

40 - SIGNING

20Sign, Type A-1028910020 1,500.00 627.2031.3675.00 720.00sq ft 36.0057
2Sign Type A-1, 12 Inch X 36 Inch028910028 250.00 168.0084.00125.00 256.00Each 128.0058

13Sign Type A-1,  24 inch  X  12 inch028910040 1,885.00 655.2050.40145.00 1,443.00Each 111.0059
3Sign Type A-1,  24 inch  X  30 inch028910050 600.00 319.20106.40200.00 435.00Each 145.0060
5Sign Type A-1,  30 inch  X  24 inch028910055 1,000.00 532.00106.40200.00 720.00Each 144.0061

11Sign Type A-1,  30 inch  X  30 inch028910060 2,420.00 1,416.80128.80220.00 1,727.00Each 157.0062
3Sign Type A-2,  36 inch  X  36 inch028910120 750.00 487.20162.40250.00 528.00Each 176.0063

19Small Sign Tubular Steel Post Base (B1)028910300 2,850.00 1,596.0084.00150.00 4,313.00Each 227.0064
8Slipbase Sign Base With Top Casting SLB-1 028910315 2,400.00 3,270.40408.80300.00 2,792.00Each 349.0065
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(B3)

2Standard Section Barrier Top Mount Slipbase 028910340 600.00 672.00336.00300.00 672.00Each 336.0066
Tubular Steel Sign Base (B5B)

17Sign Post P1028910355 1,700.00 856.8050.40100.00 2,023.00Each 119.0067
2Sign Post P2028910360 300.00 100.8050.40150.00 248.00Each 124.0068
8Sign Post P3028910365 1,600.00 582.4072.80200.00 1,168.00Each 146.0069
2Sign Post P4028910370 550.00 212.80106.40275.00 344.00Each 172.0070

                                                                                          Subtotal 18,405.00 11,496.80 17,389.00

50 - SIGNALS

1Traffic Signal System Blackridge Dr/Hilton Dr02892001D 172,000.00 85,456.0085,456.00172,000.00 102,000.00Lump 102,000.0071
                                                                                          Subtotal 172,000.00 85,456.00 102,000.00

70 - ATMS

1ATMS13553001P 12,000.00 7,739.007,739.0012,000.00 9,600.00Lump 9,600.0072
                                                                                          Subtotal 12,000.00 7,739.00 9,600.00

112 - OPTIONAL BIDDING Additive #01:

1Mobilization012850010 2,500.00 1,568.001,568.002,500.00 3,000.00Lump 3,000.0073
29Dust Control and Watering015720020 232.00 974.4033.608.00 841.001000 gal 29.0074
1Survey017210010 600.00 1,680.001,680.00600.00 1,700.00Lump 1,700.0075

610Borrow (Plan Quantity)020560005 7,930.00 9,564.8015.6813.00 7,320.00cu yd 12.0076
1168Concrete Curb and Gutter Type B1027710025 21,024.00 13,770.7211.7918.00 17,228.00ft 14.7577

                                                                                          Subtotal 32,286.00 27,557.92 30,089.00

112 - OPTIONAL BIDDING Additive #02:

1Mobilization012850010 2,500.00 1,568.001,568.002,500.00 2,200.00Lump 2,200.0078
1Survey017210010 600.00 560.00560.00600.00 700.00Lump 700.0079

777Concrete Sidewalk027760015 31,080.00 23,496.4830.2440.00 22,261.05sq yd 28.6580
                                                                                          Subtotal 34,180.00 25,624.48 25,161.05

Total Including All Opitions: 1,792,191.00 1,499,262.05 1,613,903.35

Minus Non-Selected Options: 0.00 0.00 0.00

Bid Amount for Award Considerations 1,499,262.05 1,613,903.351,792,191.00

Percent of Engineer's Estimate: 90.05 %83.66 %


